


# BID TABULATION

## Baker School District 5J - Middle School Cafeteria and HVAC, Safety/Security

Bids due: August 11, 2022 at 2 p.m. local time

 <p><b>BAKER SCHOOL</b> DISTRICT</p>	<p>Sid Johnson &amp; Co. 3150 10th Street Baker City, OR 97814</p>	<p>CB Construction, Inc. 1202 Adams Ave La Grande, OR 97850</p>
		<p><b>This Bidder did not submit their first-tier subcontractor disclosure form by the deadline. This bid has been deemed non-responsive and will not be considered for award.</b></p>
<p>BID SECURITY if bid greater than \$100,000</p>	<p>YES; Bid Bond</p>	<p>YES; Bid Bond</p>
<p>RESIDENCY DECLARED</p>	<p>YES; OR</p>	<p>YES, OR</p>
<p>ADDENDUM 1</p>	<p>X</p>	<p>X</p>
<p>ADDENDUM 2</p>	<p>X</p>	<p>X</p>
<p><b>BASE BID</b></p>	<p>\$ 9,000,000.00</p>	<p>\$ 4,400,000.00</p>
<p><b>Alternate #1: Rubber Flooring in Cafeteria 101</b></p>	<p>\$ 52,560.00</p>	<p>\$ 65,000.00</p>
<p><b>Alternate #2: Installation of EV Charging Stations</b></p>	<p>\$ 5,280.00</p>	<p>\$ 75,000.00</p>
<p><b>Alternate #3: Door Replacement at Existing Gym</b></p>	<p>\$ 74,300.00</p>	<p>\$ 51,000.00</p>
<p><b>Alternate #4: Replacement of Existing Sewer Pipe Serving the Existing Building</b></p>	<p>\$ 9,900.00</p>	<p>\$ 25,000.00</p>
<p><b>TOTAL BASE + SELECTED ALTERNATES</b></p>	<p>\$ 9,142,040.00</p>	<p>\$ 4,616,000.00</p>
<p><b>FIRST-TIER SUBCONTRACTOR LIST (DUE W/IN 2 HOURS OF BID DATE)</b></p>	<p>X</p>	<p>Not submitted. Bid deemed non-responsive.</p>